SUPPLEMENT TO OWNER ARCHITECT CONTRACT

The following information is provided as a supplement to the agreement between Shelby County and
archimania, specifically the X. CONTRACT REQUIREMENTS including Articles 1 through Articles 26, A.
INDEMNIFICATION AND INSURANCE REQUIRMENTS and B. RIGHT TO MONITOR AND AUDIT.

Request for Proposal -
“Architectural and Engineering Design Services (Mixed-Use Redevelopment of 157 Poplar Avenuel”
RFP # 08-010-27

1 General Information.

Respondent . archimania (LOSB-S-0409-11922)

Primary Contact Person . Barry Alan Yoakum, AlA, LEED AP
Email address . byoakum@archimania.com

Telephone . 901.527.3560

Fax number . 901.527.5018

Our recommended team will consist of:

e archimania (o SBE) for architecture, project management and team leadership
o Self Tucker Architects (a SBE/MBE) for design input and construction administration assistance

e  Walker Parking Consultants (WPC) for structural engineering and parking specialties

e MEDFAC Engineering (a SBE) for Mechanical/Electrical/Plumbing, Fire Protection and Data
Infrastructure Engineering

e Metro Construction for costing/construction feasibility

e Barge Waggoner Sumner & Cannon (BWS&C) for civil and traffic engineering/landscape
architecture

e Benya Lighting (a SBE) for urban lighting

We certify that:

(i) Barry Yoakum, AIA and Todd Walker, AIA, Principals of archimania, are authorized to negoftiate with
the County on behalf of archimania.

(ii) Barry Alan Yoakum, AIA, is an agent authorized fo submit proposals on behalf of archimania;
(iii) all declarations in the proposal and atfachments are true to the best of reasonable knowledge;

(iv) all aspects of the proposal, including cost, have been determined independently, without
consultafion with any other prospective Proposer or competitor for the purpose of resfricting
competition;

(v) the offer made in the proposal is firm and binding for 90 days after receipt of the proposal by the
County; and

(vi) all aspects of this RFP and the proposal submitted are binding for the duration if this proposal is
selected and a contract awarded.
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Barry Alan Yoakum, AIA, LEED AP / President
archimania




2 Your Project and Compensation.

The development design for the site at 157 Poplar Avenue is to be fransformed into an urban site that
achieves the County’s design goals by 1/ resolving the parking needs with an urbane, simple, a
minimum of 500 spaces, a jury room for 400 persons, hallway, vending, restrooms, and offices space for
four people, and 2/ designing the county underground infrastructure component and expediting the
overall design process to accomplish each component with minimum disruption to the county. The
project has two major components with an overall projected design fee ($854,796) plus projected
reimbursable expenses of $52,200 for a total fixed fee of $906,996.

3 Target Construction Cost, Compensation, Structure, and Deliverables.

The Target Construction Cost (TCC) for the project is $10,532,000. Compensation will be a fixed fee as
indicated in Section 2.

We have included an allowance of $52,200 for these direct expenditures. These items will be reviewed
and approved on a case-by-case basis.

Also, we have attached a copy of our Certificate of Liability Insurance to demonstrate that we meet
your requirements.

Deliverables.

We will prepare detailed written reports and drawings, three (3) copies of any major report/submittal,
and one (1) copy of the PDF files of said reports/submittals for the County’s use.

OVERALL

archimania will be the prime design architect for the project, providing all coordination with Shelby County
representatives and other project team consultants. We will work in conjunction with our team of
consultants to collect and analyze programmatic information and to provide insight info development
strategies and options. As the project evolves, archimania will be responsible for the overall design and
architecture of the project with the various consultants providing their necessary expertise. We will provide
via our consultants and us the following disciplines:

Architecture;

Project Design leadership and management;
Traffic Engineering;

Demolition;

Civil/Site/Environmental Engineering;
Geotechnical Engineering;

Surveying;

Landscape Architecture;
Mechanical/Plumbing Engineering;

Electrical Engineering;

Fire Protection Engineering;

Data/Site Infrastructure Engineering;

Project Printing/Reproduction for non-bid sets;
Construction Cost Estimating;

A. ARCHITECTURE

archimania will be the Prime Consultant and Architect-of-Record for the parking structure. Based upon
aesthetic direction of the parking structure envelopes, archimania will coordinate the design process
with WPC and other parking structure design feam members. The design will be developed by
archimania, and WPC will work closely with archimania to confirm that the selected architectural
concepts will maximize long-term durability and the facade will properly interface with the structural
support system.  We will be responsible for completing the required architectural construction
documents (fagade, stair elevator tower plans, etc.) for the parking structure. We envision that the
architecture for the parking structure will be understated but well conceived in order to relate to the
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urban environment and its place as a civic property. archimania will be responsible for the complete
project.

TRAFFIC ENGINEERING

BWS&C will provide fraffic engineering to confirm the proposed design works with the city of Memphis.
All traffic studies and fraffic engineering required outside of the parking structure will be by the traffic
engineer.

CIVIL DESIGN/LANDSCAPE ARCHITECTURE

BWS&C will provide a site survey to obtain the latest topographical elevations, identify utilities and their
inverts, easements, property lines and identify/locate other site items on and adjacent to the site. We
will provide final site plans including soil erosion confrol, utility connections, and landscaping outside
the footprint of the parking structure.

PARKING CONSULTING

WPC will develop the internal traffic flow plans and pedestrian flow paths for the parking structure. We
will work to develop the functional layouts for the parking structure. They will assist archimania with the
locating of the stair and elevator towers in relation to pedestrian circulation.

They will also assist in selecting the most viable alternative that meets the goals of the project. The
striping plans for the parking structure will be developed by WPC, but all design of items outside the
footprint of the parking structure will be by archimania.

They will provide parking structure interior signage drawings and specifications for locations and
messages to direct the driver and pedestrian through the structure. The signage drawings will depict a
standard parking structure signage system. A more detailed wayfinding system will be provided by
archimania.They will provide parking access and revenue confrol systems (PARCS) and detailed
technical specifications for PARCS will be provided, as will detailed enlarged plans of the parking
equipment areas to ensure that they conform to proper design practice. Proposals submitted by the
PARCS vendors will be analyzed and a system recommended.

STRUCTURAL DESIGN

WPC will be the Structural Engineer-of-Record for the stand-alone parking structure and the structural
system is unknown af this time. The long-term structural durability of the parking structure is important to
reduce long term repair costs and special emphasis will be placed on:

Concrete compressive strength and water/cement ratio.

Air entrainment.

Epoxy coated reinforcing steel.

Concrete cover over the reinforced steel.

Specialty admixtures.

Recommended sealer system.

Location and selection of control, construction and expansion joinfts.

Key structural connections and details that minimize potential cracking areacs.
Recommended concrete construction placement and curing methods.

0. Waterproofing.
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MECHANICAL/ELECTRICAL/PLUMBING/FIRE PROTECTION AND DATA INFRASTRUCTURE ENGINEERING

MEDFAC will provide the design of mechanical, electrical, plumbing, fire protection systems and data
infrastructure engineering in the parking structure and site.

Typical floor slopes required for adequate drainage will be recommended and will be set by the
structural design for the stand alone parking structure. General wash down water requirements to help
clean the parking facilities will also be provided.

PERMIT PROCESS

We will provide one reproducible copy of drawings and specifications for use in obtaining permits.
These will be in both hard copy as well as PDF format. We are prepared to issue the Foundation
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Package separately from the Superstructure Documents. We will lead and be responsible for the
permitting/approval process.

GENERAL SERVICES

We recommend that all site testing and inspection services be subcontracted by archimania inclusive
of environmental, concrete, foundation, and other materials testing. It is assumed that testing services,
any environmental engineering or mitigation, security design, detailed construction cost estimating,
reinforcement inspection, landscape design, civil/traffic/air quality engineering, and historic/cultural
research or consulting is by others. Our team will make periodic site visits to observe construction and
assist in interpretation of the construction documents.

SCHEDULE

We are prepared to commence work on this project upon receipt of a written notice to proceed.
Upon award of the project, we will work with Shelby County to develop a mutually agreeable
schedule. Generally, we estimate that the minimum phase durations will be six months for design and
construction to be determined.

SCOPE OF SERVICES

Parking Structure Functional and Structural Design and Other Components

Schematic Design Phase

1.

We will meet as the project team to develop an initial concept for the parking structure designs and
layouts and to discuss and review the project scope, milestone schedule dates, requirements,
approval process, project schedule and other issues that pertain to the design of the parking
facilities.

WPC will provide parking consulting services during the early project phases to support archimania’s
and the project teams’ efforts. archimania will fake the lead in performing overall massing and
location of the buildings and parking structures and provide schematic design phase level
elevations, sections, renderings, efc. WPC will review and comment on the functional aspects of
parking structure size, location, entry/exit, etc.

We will review information pertaining to soils reports, and ADA requirements for accessibility.

We will perform the code review and permitting process, meet with the Fire Marshal and other
appropriate code officials as required to review requirements and expectations they would have
concerning access to the parking facility and other nearby buildings. The consultants will assist
archimania in this task as needed for the parking structure.

We will develop a design scheme that best meets the County's requirements of the parking structure
to include the striping layout, enfrance/exit layout, number of parking spaces, restricted parking
areas, stacking areas, framing plan, etc.

We will prepare AutoCAD drawings illustrating the striping layout, location of handicapped
accessible spaces, enfrance/exit layouts, number of parking spaces, slopes of the parking ramps,
restricted parking areas, stacking areas, framing plan, efc.

WPC lead the process of selections of the structural system analysis for the parking structure
considering:

a. |Inifial Cost

b. Schedule

c. Quality

d. Mainfenance and Life Cycle Cost

e. Availability of traditional systems and newer systems coming into the picture.

Perform an internal traffic flow analysis to confirm the traffic carrying capacity of the ramping system
and to determine the proper number and configuration of entry and exit lanes.
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Review and comment on the estimate of probable construction costs for the parking structure
portion of the project.

Provide information for the parking sfructure portions of the project to your selected civil/site
engineer, or others, for land development and zoning approval by the local authorities. The
submittal will be made by others.

Perform internal quality control review of the work within the design scope of services.

Design and coordinate all parking floor plans, structural grid system, internal traffic isometrics, car
counts, etc. and preliminary specifications as needed.

Prepare a final Schematic Phase Design Package, which will include drawings for all parking floor
plans, structural grid system, internal traffic isometric and car counts.

Design Development Phase

1.

Upon written approval of the Schematic Design Phase, proceed with the Design Development
Phase.

Further refine the parking structure design concept drawings with more detailed consideration of the
following:

Functional

e The location of vehicular entrances and exits as well as location of other types of space in the
parking structure.

e Ground, typical, and top ftier plans showing overall dimensions, bay sizes, striping layout, floor
slopes, floor drains, other critical detail locations, and car count.

e The impact of ADA regulations regarding accessible parking spaces for persons with disabilifies.

e The location of PARCS and the area required for equipment installation.

e Preliminary graphics concepts to include parking structure interior signage, sign style and colors,
sign location and text.

Structural

e Foundation plan layout with key dimensions.

Ground, typical and roof top plaza tier plans with key dimensions and critical detail locations.
Wall elevations and sections, if required.

Preliminary slab, beam and column sizes.

Typical sections and details.

All other design entities will provide appropriate level documents for this stage of drawings.

Meet with representatives of the Project Team to review progress of the Design Development
documents.

Perform an in-house quality peer review of all design documents to confirm that the original design
intent and technical requirements are met.

Meet with representatives of the Project Team to present and discuss the Design Development
drawings and specifications.

Comment on the estimate of probable construction costs, prepared by others, for the parking
structure portions of the project.

Construction Document Phase

1.

Upon written authorization, prepare construction drawings and specifications for structural, PARCS
and graphic systems.



Based on the Design Development architectural drawings prepared by Archimania, further develop
the architectural drawings for the parking structure including stair/elevator towers and building
elevations.

3. Meet with all feam members and Shelby County representatives to review progress and fo
coordinate the construction documents.

4. Perform intfernal Quality Control review of the work within our design scope of services.

5. Review and comment on the final estimate of probable construction costs, prepared by others, for
the parking structure portions of the project.

Bid/Negotiation

1. Provide one copy of design documents and specifications for use by the County to issue to
prospective bidders, and other design tfeam professionals.

2. Attend one (1) pre-bid meeting and answer questions.

3. Review bids with the project team and assist with final recommendations.

Construction Administration Phase

1.

2.

Review shop drawings and material submittals for items in our scope. We will provide Interior design
services with color and material finish selections.

In addition, to our typical periodic construction site visits, we anticipate the following specifically
scheduled allotment of site visits during the Construction Administration Phase:

One preconstruction meeting

Three periodic site visits during foundation construction
Four periodic site visits during structure construction

Two periodic site visits during miscellaneous construction
One site visit for signage installation, striping and PARCS
One site visit for final punch list

One site visit for one-year warranty observation
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Provide field reports for each site visit.

We suggest that all field testing and quality assurance for the construction phase, including
geotechnical quality assurance, concrete testing, reinforcement inspection, efc., be procured by
Archimania. These services are not included in our proposal.

Review and make recommendations regarding Contractor contract revisions or change orders.
Respond fo Requests for Information from the Confractor.
Prepare a final punch list.

Visit site prior to one-year warranty expiration to observe elements needing repair under the
construction guarantee, as noted previously.

Reimbursable expenses are invoiced at 1.20 fimes the actual direct cost of transportation and
subsistence of principals and employees when fraveling in connection with the work, toll telephone
calls and facsimile transmissions, postage and express-delivery service, reproduction of reports and
drawings, and similar project-related item:s.

As stated earlier, the fee percentage stated is a percentage of anficipated construction cost. The
exact percentage will vary within this range based on the program Shelby County decides to
pursue. The overall fee will be adjusted based on a similar standard process utilized by the State of
Tennessee.



11. Structural Design for the parking structure and limited mixed-use elements is provided. This proposal
includes Structural Engineering services for a parking structure including those with timber and light-
gauge metal stud framing construction on top or for retail/office use on the street level.

Underground Infrastructure Component

Schematic Design, Design Development, Consfruction Documents, Bid/Negotiation and Construction
Administration Phases.

1. In addition to the work we will perform on the parking garage, we will perform the following as part of
our Underground Infrastructure scope of work and concurrent with the phases listed above in the
Parking Garage Component.

2. Our understanding of the project and the extent of services offered are summarized herein based on
our previous discussions and present knowledge of the facility. Design services include mechanical,
plumbing, electrical and fire protection with deliverables being a finished set of Construction
Documents for these trades that is readily built and is suitable for permitting and competitive bidding.
Construction phase services include submittal review and continued involvement throughout
construction with phone support as needed and monthly site observations to insure the work we
design is performed to project requirements.

3. Design services also include the infrastructure of chilled water piping, raceways and manholes
necessary to link together the chilled water systems and communication centers in the major west
campus facilities. We will provide the architectural, civil, mechanical and electrical support to define
the specific piping and raceway sizes and configurations to support each building. All routing will be
determined to insure the best long term service to the County. Piping and insulation systems will be
jointly determined. The piping and raceway connections will be designed to allow service from the
newly installed infrastructure. For the chilled water systems, this entails significant design effort to
connect each plant. We

4. We expect to serve all smaller buildings from the most modern and efficient plant in 201 Poplar and
allow the smaller buildings fo simply back-up the main plant. This means 157 Poplar will not require a
chilled water plant.

5. The data and communication work is less technical, but requires determinations of capacity and
routing of raceways to all of the appropriate network rooms in each building.

6. We will provide reasonably known civil requirements such as borings, casings, vaults and manholes to
facilitate datacom and chilled water piping installation. We also anficipate minor architectural
modifications in order to route chilled water piping to the penthouse of the Administration Building.

7. We intend to connect the following West Campus building; 157 Poplar Building, Criminal Justice
Center, Administration Building, Archives Building and the Courthouse.

8. Our work excludes Acoustic and Vibration Engineering.

9. We will meet with the county’s staff fo design systems which comply with the design intent as well as
the County's operational and maintenance requirements, perform a site investigation to determine
the detailed scope including routing, features and services necessary to implement this project, verify
in the field the routing within existing buildings to insure that our design is readily constructible,
coordinate with state and local authorities during the design phase to incorporate features that are
required by their review, reply to all questions from code officials, perform project observations/site
meetings, notf to exceed once every four weeks during construction, perform a final observation with
itemized deficiency list.






